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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway IN SAN DIEGO COUNTY NEAR
RAMONA FROM 0.3 km WEST TO 0.3 km EAST OF HAVERFORD ROAD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on April 19, 2001.  The original bid opening date was previously postponed
indefinitely under Addendum No. 1 dated March 30, 2001.

This addendum is being issued to set a new bid opening date as shown herein, and revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 2, 3, 4, 5, 11, 12, and 27 are revised.  A half-sized copy of the revised sheets are attached for
substitution for the like-numbered sheets.

In the Special Provisions, in the "NOTICE TO CONTRACTORS", the fourteenth paragraph is revised to read as
follows:

"Cross sections for this project are available at the office of the District Director of Transportation of
the district in which the work is situated."

In the Special Provisions, Section 8-1.04, "SLAG AGGREGATE", the first paragraph is revised to read as follows:

"Aggregate produced from slag resulting from a steel-making process shall not be used for a highway
construction project except for the following items:

A. Imported Borrow
B. Class 2 Aggregate Base
C. Asphalt Concrete."

In the Special Provisions, Section 8-1.04, "SLAG AGGREGATE", the following paragraph is added after the fifth
paragraph:

"Steel slag used for imported borrow shall be weathered for at least three months.  Prior to the use of
steel slag as imported borrow, the supplier shall furnish a Certificate of Compliance in conformance with
the provisions in Section 6-1.07, "Certificates of Compliance", of the Standard Specifications.  The
Certificate of Compliance shall state that the steel slag has been weathered for at least three months."
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In the Special Provisions, Section 8-1.04, "SLAG AGGREGATE", the following paragraph is added after the tenth
paragraph:

"When slag aggregate is used for imported borrow, a layer of not less than 1000 mm of topsoil,
measured after compaction, shall be placed over the slag aggregate in areas where highway planting is to be
performed.  In other areas, slag aggregate used for embankment construction shall not be placed within
0.46 m of finished slope lines, measured normal to the plane of the slope.  Full compensation for furnishing
and placing topsoil and cover, as provided herein, shall be considered as included in the contract price paid
per cubic meter for imported borrow and no additional compensation will be allowed therefor."

In the Special Provisions, Section 8-1.04, "SLAG AGGREGATE", the eleventh paragraph is deleted.

In the Special Provisions, Section 10-1.26, "EARTHWORK", is replaced as attached.

In the Proposal and Contract, the Engineer’s Estimate Items 17, 21, 34, and 36 are revised, Items 64 and 65 are added
and Item 63 is deleted as attached.

To Proposal and Contract book holders:

Replace pages 3, 4 and 6 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 4
and 6 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachments



10-1.26  EARTHWORK

Earthwork shall conform to the provisions in Section 19, "Earthwork," of the Standard Specifications and these special
provisions.

Surplus excavated material shall become the property of the Contractor and shall be disposed of outside the highway
right of way in conformance with the provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of
Way," of the Standard Specifications.

Imported borrow will be measured and paid for by the cubic meter and the quantity to be paid for will be computed in
the following manner:

A. The total quantity of embankment will be computed in conformance with the provisions for roadway excavation in
Section 19-2.08, "Measurement," of the Standard Specifications, on the basis of the planned or authorized cross
section for embankments as shown on the plans and the measured ground surface.

B. The Contractor, at the Contractor's option, may compact the ground surface on which embankment is to be
constructed before placing any embankment thereon.  If the compaction results in an average subsidence exceeding
75 mm, the ground surface will be measured after completion of the compaction.  The Engineer shall be allowed the
time necessary to complete the measurement of an area before placement of embankment is started in that area.

C. The quantities of roadway excavation, structure excavation and ditch excavation, which have been used in the
embankment, will be adjusted by multiplying by a grading factor to be determined in the field by the Engineer.  No
further adjustment will be made in the event that the grading factor determined by the Engineer does not equal the
actual grading factor.

D. The quantity of imported borrow to be paid for will be that quantity remaining after deducting the adjusted
quantities of excavation from the total embankment quantity and then adding a quantity of 20 cubic meters for the
anticipated effect of subsidence.  No adjustment will be made in the event that the anticipated subsidence does not
equal the actual subsidence.

E. The Contractor may propose a plan whereby the Contractor would be paid on the basis of measured settlement in
lieu of the allowance specified above.  The proposal shall include complete details of the subsidence-measuring
devices and a detailed plan of each installation.  If the proposed plan is approved by the Engineer, the Contractor, at
the Contractor's expense, shall provide, install and maintain the subsidence-measuring devices.  The Engineer will
take necessary readings to determine the progress of subsidence, if any, and the Contractor shall provide necessary
assistance to make the readings.

F. Installed devices which are determined by the Engineer to have been damaged will not be used for the determination
of subsidence for the area the devices represent in the pattern of approved installations.  The subsidence of the area
represented by that installation shall be considered zero, regardless of the subsidence measured at other installations.

G. The volumes required as a result of subsidence will be computed by the average-end-area method from the original
measurements and the final measurements, including zero subsidence at all points and for all areas as provided
herein.  It shall be understood and agreed that the subsidence at the point of intersection of the side slopes (and end
slopes at structures) with the ground line as established by the original cross sections shall be considered as zero.
Unless otherwise agreed to by the Engineer, the subsidence shall be considered as zero at the points on the cross
sections 15 m beyond the beginning and ending of the instrumented area.  The computed volumes for such
subsidence will be added to the quantities of embankment measured as specified herein.

H. Detachable elements of the subsidence-measuring devices which can be salvaged without damage to the work shall
remain the property of the Contractor and shall be removed from the highway right of way after final measurements
are made.

CONTRACT NO. 11-169544
REPLACED PER ADDENDUM NO. 2 DATED APRIL 13, 2001
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 074028 TEMPORARY FIBER ROLL M 310

2 074029 TEMPORARY SILT FENCE M 360

3 020823 TEMPORARY CONCRETE WASHOUT EA 3

4 020824 TEMPORARY CONSTRUCTION
ENTRANCE

EA 3

5 020825 TEMPORARY GRAVEL BAGS EA 58

6 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8 120151 TEMPORARY TRAFFIC STRIPE
(TAPE)

M 530

9 120165 CHANNELIZER
(SURFACE MOUNTED)

EA 140

10 150206 ABANDON CULVERT EA 3

11 150606 REMOVE FENCE (TYPE BW) M 310

12 150742 REMOVE ROADSIDE SIGN EA 3

13 151224 REMOVE DELINEATOR EA 15

14 152370 RELOCATE MAILBOX EA 2

15 152390 RELOCATE ROADSIDE SIGN EA 3

16 152410 RELOCATE WATER METER EA 1

17
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 270

18 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

19 160120 REMOVE TREE EA 14

20 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM

3
REVISED PER ADDENDUM NO. 2 DATED APRIL 13, 2001



ENGINEER'S ESTIMATE
11-169544

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 190101 ROADWAY EXCAVATION M3 1700

22 194001 DITCH EXCAVATION M3 300

23
(S)

200001 HIGHWAY PLANTING LS LUMP SUM LUMP SUM

24
(S)

200101 IMPORTED TOPSOIL M3 590

25
(S)

203003 STRAW (EROSION CONTROL) TONN 3.5

26
(S)

203014 FIBER (EROSION CONTROL) KG 1520

27
(S)

203024 COMPOST (EROSION CONTROL) KG 1620

28
(S)

203045 PURE LIVE SEED
(EROSION CONTROL)

KG 30

29
(S)

203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 25

30
(S)

203061 STABILIZING EMULSION
(EROSION CONTROL)

KG 150

31
(S)

204099 PLANT ESTABLISHMENT WORK LS LUMP SUM LUMP SUM

32
(S)

208000 IRRIGATION SYSTEM LS LUMP SUM LUMP SUM

33
(S)

208304 WATER METER EA 1

34 260201 CLASS 2 AGGREGATE BASE M3 1970

35 374002 ASPHALTIC EMULSION
(FOG SEAL COAT)

TONN 0.6

36 390155 ASPHALT CONCRETE (TYPE A) TONN 2490

37 394001 PLACE ASPHALT CONCRETE DIKE M 460

38 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 2.3

39 397001 ASPHALTIC EMULSION
(PAINT BINDER)

TONN 1.9

40 510137 CLASS 2 CONCRETE
(JUNCTION BOX)

M3 2
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 180

62
(S)

860401 LIGHTING LS LUMP SUM LUMP SUM

63 BLANK

64 198001 IMPORTED BORROW M3 272

65 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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